# Engineers Opinion of Probable Cost Magnitude

## LAKEVIEW CORPORATE PARK - OPEN SITE IMPROVEMENTS (TID SUMMARY)

10/17/2025

*This opinion of cost is based on conceptual layouts. It will be necessary to refine this opinion of cost to reflect actual layouts and final engineering design. PEG assumes no liability for conceptual opinions of cost used for anything other than determining the approximate magnitude of construction costs.*

| | | | |
|---|---|---|---|
| **Lot 60** (Parcel No.: 92-4-122-281-0260, 92-4-122-281-0230) | | | |
| **Site Work to Achieve Development Ready** | | $ | 292,037 |
| **Raise North Property Line to Protect Sanitary Sewer Easement** | | $ | 56,467 |
| **Utility Relocation to allow Developmet** (Storm Sewer Trunk Line, Sanitary Sewer Manhole's) | | $ | 66,000 |
| | Engineering, Investigations, Etc. | $ | 53,706 |
| | Construction Admin | $ | 17,902 |
| | **Subtotal** (No Contingency) | **$** | **486,112** |
| **Lot 83** (Parcel No.: 92-4-122-321-0165 ) **\| IN CONJUNCTION WITH LOT 103** | | | |
| **Site Work to Achieve Development Ready** | | $ | 493,384 |
| **Extra Topsoil** (Compared to Graded Business Park Lot) | | $ | 111,758 |
| **Pond Construction** (Over Excavation of Pond foorprint to get material to "build-up" elevation for positive drainage) | | $ | 424,888 |
| **County Road Intersection Improvements** (Split with 103) | | $ | 250,000 |
| **Grade Transition Structural Elements to Protect Natural Resources and Utilities** | | $ | 75,000 |
| **ATC Easement Considerations** (Sag Survey, Avoidance, etc.) | | $ | 40,000 |
| | Engineering, Investigations, Etc. | $ | 209,255 |
| | Construction Admin | $ | 69,752 |
| | **Subtotal** (No Contingency) | **$** | **1,674,037** |
| **Lot 103** (Parcel No.: 92-4-122-321-0165 ) **\| IN CONJUNCTION WITH LOT 83** | | | |
| **Site Work to Achieve Development Ready** | | $ | 318,499 |
| **Extra Topsoil** (Compared to Graded Business Park Lot) | | $ | 68,227 |
| **Pond Construction** (Over Excavation of Pond foorprint to get material to "build-up" elevation for positive drainage) | | $ | 179,214 |
| **County Road Intersection Improvements** (Split with 83) | | $ | 250,000 |
| **Grade Transition Structural Elements to Protect Natural Resources and Utilities** | | $ | 60,000 |
| **Wetland Impact Permitting and Mitigation Credit Cost** | | $ | 130,000 |
| **ATC Easement Considerations** (Sag Survey, Avoidance, etc.) | | $ | 40,000 |
| | Engineering, Investigations, Etc. | $ | 156,891 |
| | Construction Admin | $ | 52,297 |
| | **Subtotal** (No Contingency) | **$** | **1,255,128** |
| **PARCEL 9 CSM #2273** (Parcel No.: 92-4-122-272-0502) | | | |
| **Site Work to Achieve Development Ready** | | $ | 137,313 |
| **Extra Topsoil** (Compared to Graded Business Park Lot) | | $ | 87,994 |
| **Pond Construction** (Over Excavation of Pond foorprint to get material to "build-up" elevation for positive drainage) | | $ | 281,570 |
| **Floodplain Impact Permitting and Associated Impact** (Permitting, Undercuts, Abutments, & Stabilization) | | $ | 74,900 |
| **Wetland Impact Mitigation Costs** (1.46 Acres Impact + Undercut) | | $ | 337,898 |
| **Water Main Extension** (1,200LF) | | $ | 216,000 |
| | Engineering, Investigations, Etc. | $ | 170,351 |
| | Construction Admin | $ | 56,784 |
| | **Subtotal** (No Contingency) | **$** | **1,362,809** |
| **PROJECTED COST** | | $ | 4,778,086 |
| | (15% Contingency) | **$** | **716,713** |
| **TOTAL PROJECTED BUDGET** | | **$** | **5,494,799** |